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5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR

MAINTENANCE DREDGING BY Hickey Marine 
CLAMSHELL, 2003 A. HIRED LABOR 6801 NW Old Lower River Road

Vancouver, WA 98660
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY

X     (WITHOUT PROFIT) Yes
C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGED C. ADDENDA ACKNOWLEDGED ADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) Yes

6.  NUMBER OF ADDENDA ISSUED SB LB
7A.
ITEM7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QTY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 Mobilization and Demobilization 1 JB 180,814.00$      180,814.00$       319,560.00$     319,560.00$        -$                   -$                     

2 Dredging and Placement of Materials,
Port Orford 25,000 Yd3 9.16$                 229,000.00$       4.30$                107,500.00$        -$                   -$                     

3 Dredging and Placement of Materials,  
Charleston Channel 5,000 Yd3 14.48$               72,400.00$         6.80$                34,000.00$          -$                   -$                     

4 Dredging and Placement of Materials,  

Winchester Bay, East and West
Boat Basins 10,000 Yd3 14.39$               143,900.00$       7.00$                70,000.00$          -$                   -$                     

5 OPTIONAL - Dredging and Placement
of Materials, Rogue River Boat
Basin Access Channel 15,000 Yd3 12.19$               182,850.00$       5.10$                76,500.00$          -$                   -$                     

6 OPTIONAL - Dredging and Placement

of Materials, Chetco River Boat
 Basin Access Channel 8,000 Yd3 10.75$               86,000.00$         6.12$                48,960.00$          -$                   -$                     

7 Inter-project transit mileage XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

7A    First 40 miles 40 Miles 102.14$             4,085.60$           400.00$            16,000.00$          -$                   -$                     
7B    Over 40 miles 105 Miles 102.14$             10,724.70$         425.00$            44,625.00$          -$                   -$                     

 

 TOTAL 909,774.30$       717,145.00$        -$                   -$                     
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